llinois Department Tabulation of Bids

of Transportation
Local Public Agency County Section Number Letting Date
City of La Salle LaSalle 26-00000-00-GM 06/03/26

Approved Attended By -
Engineer's Estimate (IDOT Representative(s)) Bidder's Name Universal Asphalt & Advanced Asphalt Co
$569.156.50||Brian D. Brown, PE (City) Excavating, Inc.
Bidder's Address|26 Gunia Drive Box 234
City, State, Zip|La Salle, IL 61301 Princeton, IL 61356
Proposal Guarantee|Bid Bond NO BID
Terms|5%
Approved Engineer's Estimate
ltem No. ltem Delivery| Unit | Quantity | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 BIT MATLS TACK CT POUND 11496 $0.2500 $2,874.00 $0.0100 $114.96 $0.00 $0.00
2 HMA BC IL-9.5FG N50 TON 1198 $120.0000 $143,760.00( $127.0000 $152,146.00 $0.00 $0.00
3 HMA SC IL-9.5FG N50 TON 1198 $120.0000 $143,760.00, $127.0000 $152,146.00 $0.00 $0.00
4 PCC DRIVEWAT PAVT 7 SQ YD 40 $100.0000 $4,000.00] $110.0000 $4,400.00 $0.00 $0.00
5 PC CONC SIDEWALK 4 SQFT 3535 $13.0000 $45,955.00 $16.0000 $56,560.00 $0.00 $0.00
6 DETECTABLE WARNINGS SQFT 220 $35.0000 $7,700.00 $35.0000 $7,700.00 $0.00 $0.00
7 HMA SURF REM 2 -1/4 SQ YD 17030 $5.2500 $89,407.50 $5.2500 $89,407.50 $0.00 $0.00
8 DRIVEWAY PAVT REMOV SQ YD 40 $20.0000 $800.00 $30.0000 $1,200.00 $0.00 $0.00
9 CURB REMOVAL FOOT 1005 $15.0000 $15,075.00 $11.0000 $11,055.00 $0.00 $0.00
10 SIDEWALK REMOVAL SQFT 3535 $5.0000 $17,675.00 $3.5000 $12,372.50 $0.00 $0.00
11 AGGREGATE SHLDS B TON 45 $80.0000 $3,600.00 $100.0000 $4,500.00 $0.00 $0.00
12 SURFACE PATCHING SQ YD 200 $60.0000 $12,000.00 $90.0000 $18,000.00 $0.00 $0.00
13 PAVT PATCH (FULL DEPTH SQ YD 200 $100.0000 $20,000.00, $120.0000 $24,000.00 $0.00 $0.00
14 MAN ADJUST EACH 15 $800.0000 $12,000.00| $1,000.0000 $15,000.00 $0.00 $0.00
15 VALVE BOX ADJUST EACH 2 $150.0000 $300.00] $100.0000 $200.00 $0.00 $0.00
16 COMB CC&G TB6.18 FOOT 1005 $50.0000 $50,250.00 $45.0000 $45,225.00 $0.00 $0.00
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Printed 06/03/26

Total Bid:

As Read: $594,026.96
As Calculated: $594,026.96 $0.00 $0.00
% Over/Under: 4.37 %
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